DOT_RGGBO1

PS&E JOB NO: 01A028

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 14/2001
TI ME: 07: 49

BI DS OPENED ON : Jun 27 2001

CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -56.67% -36.67% -58.00%
300, 000. 00 130, 000. 00 -170, 000 190, 000. 00 -110, 000 126, 000. 00 -174, 000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 26.58% 279.75% 277.47%
7,900. 00 10, 000. 00 2,100 30, 000. 00 22,100 29, 820. 00 21, 920
3 REMOVI NG ASPHALT CONC. CURB
2898. 0000 L.F. 2.0000 3. 8500 92.50% 6. 0000 200. 00 % 6. 0000 200. 00 %
5, 796. 00 11, 157. 30 5,361 17, 388. 00 11, 592 17, 388. 00 11, 592
4 REMOVI NG GUARDRAI L
3900. 6000 L.F. 3. 0000 3.1000 3.33% 3.1000 3.33% 3.1000 3.33%
11, 701. 80 12, 091. 86 390 12, 091. 86 390 12, 091. 86 390
5 REMOVI NG GUARDRAI L ANCHOR
64. 0000 EACH 275. 0000 160. 0000 -41.82% 160. 0000 -41.82% 160. 0000 -41.82%
17, 600. 00 10, 240. 00 -7, 360 10, 240. 00 -7, 360 10, 240. 00 -7,360
6 REMOVI NG GUI DE POST
251. 0000 EACH 5. 0000 5. 5000 10. 00% 5. 5000 10. 00 % 2. 4500 -51.00%
1, 255. 00 1, 380. 50 126 1, 380. 50 126 614. 95 - 640
7 REMOVI NG TEMPORARY PAVEMENT MARKI NG
129500. 0000 L.F. 0. 0500 0. 0200 -60.00% 0. 0200 -60.00% 0. 0200 -60.00%
6, 475. 00 2, 590. 00 - 3,885 2, 590. 00 - 3,885 2,590. 00 -3,885
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
22.0000 EACH 40. 0000 30. 0000 -25.00% 30. 0000 -25.00% 30. 0000 -25.00%
880. 00 660. 00 -220 660. 00 -220 660. 00 -220
9 REMOVI NG PLASTI C CROSSWALK LI NE
169. 0000 S. F. 5. 0000 1. 4000 -72.00% 1. 4000 -72.00% 1. 4000 -72.00%
845. 00 236. 60 -608 236. 60 -608 236. 60 -608
10 FORCE ACCOUNT Pl PE REMNANT REMOVAL
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
GRADI NG
11 ROADWAY EXCAVATI ON | NCL. HAUL
77.0000 C.Y. 28. 0000 90. 0000 221.43% 100. 0000 257.14% 100. 0000 257.14%
2, 156. 00 6, 930. 00 4,774 7, 700. 00 5,544 7, 700. 00 5,544



DOT_RGGBO1

PS&E JOB NO: 01A028

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 14/2001
TI ME: 07: 49

BI DS OPENED ON : Jun 27 2001

CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
698. 0000 S.Y. 15. 0000 14. 5000 -3.33% 13. 0000 -13.33% 12. 2500 -18.33%
10, 470. 00 10, 121. 00 -349 9, 074. 00 -1, 396 8, 550. 50 -1, 920
DRAI NAGE
13  QUARRY SPALLS
120. 0000 TON 55. 0000 60. 0000 9.09% 50. 0000 -9.09% 50. 0000 -9.09%
6, 600. 00 7,200. 00 600 6, 000. 00 -600 6, 000. 00 -600
14 SAFETY BARS FOR CULVERT PI PE TYPE 1
18. 0000 L.F. 200. 0000 375. 0000 87.50% 100. 0000 -50.00% 100. 0000 -50.00%
3, 600. 00 6, 750. 00 3, 150 1, 800. 00 -1, 800 1, 800. 00 -1, 800
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
3280. 0000 TON 17. 0000 21.5000 26.47% 23. 0000 35.29% 19. 2500 13.24%
55, 760. 00 70, 520. 00 14, 760 75, 440. 00 19, 680 63, 140. 00 7,380
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
49. 3200 TON 450. 0000 450. 0000 0.00% 325. 0000 -27.78% 400. 0000 -11.11%
22,194.00 22,194.00 0 16, 029. 00 -6, 165 19, 728. 00 -2,466
17 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
7,566. 00 7,566. 00 7,566. 00 7,566. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
19 PLANI NG Bl TUM NOUS PAVEMENT
10951. 0000 S.Y. 5. 0000 3. 4000 -32.00% 3. 1500 -37.00% 3.1500 -37.00%
54, 755. 00 37, 233. 40 -17,522 34, 495. 65 - 20, 259 34, 495. 65 - 20, 259
20  WDE LINE PLANI NG
320. 0000 L.F. 5. 0000 25. 0000 400. 00 % 25. 0000 400. 00 % 25. 0000 400. 00 %
1, 600. 00 8, 000. 00 6, 400 8, 000. 00 6, 400 8, 000. 00 6, 400
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2
13448. 0000 TON 37.0000 38. 0000 2.70% 38. 0000 2.70% 40. 7000 10. 00 %
497, 576. 00 511, 024. 00 13, 448 511, 024. 00 13, 448 547, 333. 60 49, 758



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 14/2001
TI ME: 07: 49

PS&E JOB NO: 01A028 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 ASPHALT CONC. FOR PAVEMENT REPAI
146. 0000 TON 60. 0000 65. 0000 8.33% 75. 0000 25.00 % 100. 0000 66. 67 %
8, 760. 00 9, 490. 00 730 10, 950. 00 2,190 14, 600. 00 5, 840
23 ASPHALT CONC. PAVEMENT CL. B PG 64- 2:
23154. 0000 TON 40. 0000 38. 6000 -3.50% 36. 2500 -9.38% 40. 7000 1.75%
926, 160. 00 893, 744. 40 -32, 416 839, 332. 50 - 86, 828 942, 367. 80 16, 208
24 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
43, 000. 00 43, 000. 00 43, 000. 00 43, 000. 00
25 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
12, 305. 00 12, 305. 00 12, 305. 00 12, 305. 00
26 ASPHALT CONC. APPROACH CL. E
332. 5000 TON 60. 0000 65. 0000 8.33% 65. 0000 8.33% 100. 0000 66. 67 %
19, 950. 00 21, 612.50 1,663 21,612.50 1,663 33, 250. 00 13, 300
27  SAWCUT AND SEAL TRANSVERSE JOI NT
448. 0000 L.F. 5. 0000 15. 0000 200.00% 15. 0000 200.00% 15. 0000 200. 00 %
2, 240. 00 6, 720. 00 4, 480 6, 720. 00 4,480 6, 720. 00 4,480
EROSI ON CONTROL AND PLANTI NG
28 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
TRAFFI C
29 CEMENT CONC. BARRI ER CURB
14. 0000 L.F. 40. 0000 90. 0000 125.00% 175. 0000 337.50% 200. 0000 400. 00 %
560. 00 1, 260. 00 700 2, 450. 00 1, 890 2, 800. 00 2,240
30 EXTRUDED CURB
1639. 0000 L.F. 4. 0000 4.1000 2.50% 4.1000 2.50% 4.1000 2.50%
6, 556. 00 6, 719. 90 164 6, 719. 90 164 6, 719. 90 164
31 BEAM GUARDRAI L TYPE 1
62. 5000 L.F. 15. 0000 12. 3000 -18.00% 12. 3000 -18.00% 12. 3000 -18.00%
937.50 768. 75 -169 768. 75 -169 768. 75 -169



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 14/ 2001

Bl D CHECK REPORT TI VE: 07: 49
PS&E JOB NO: 01A028 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 1, 300. 0000 1, 500. 0000 15. 38% 1, 500. 0000 15.38% 1, 500. 0000 15.38%
5, 200. 00 6, 000. 00 800 6, 000. 00 800 6, 000. 00 800
33 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1A
9. 0000 EACH 1, 300. 0000 1, 440. 0000 10. 77% 1, 440. 0000 10. 77 % 1, 440. 0000 10.77%
11, 700. 00 12, 960. 00 1, 260 12, 960. 00 1, 260 12, 960. 00 1, 260
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2 MODI FI ED
2.0000 EACH 500. 0000 900. 0000 80. 00% 900. 0000 80. 00 % 900. 0000 80. 00 %
1, 000. 00 1, 800. 00 800 1, 800. 00 800 1, 800. 00 800
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 3
7.0000 EACH 1, 300. 0000 1, 000. 0000 -23.08% 1, 000. 0000 -23.08% 1, 000. 0000 -23.08%
9, 100. 00 7, 000. 00 -2,100 7, 000. 00 -2,100 7, 000. 00 -2,100
36 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 3 MODI FI ED
1. 0000 EACH 500. 0000 760. 0000 52.00% 760. 0000 52.00 % 760. 0000 52.00%
500. 00 760. 00 260 760. 00 260 760. 00 260
37 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
4. 0000 EACH 1, 300. 0000 1, 440. 0000 10. 77% 1, 440. 0000 10. 77 % 1, 440. 0000 10.77%
5, 200. 00 5, 760. 00 560 5, 760. 00 560 5, 760. 00 560
38 BEAM GUARDRAI L FLARED TERM NAL
53. 0000 EACH 1, 800. 0000 2, 085. 0000 15.83% 2, 085. 0000 15.83% 2, 085. 0000 15.83%
95, 400. 00 110, 505. 00 15, 105 110, 505. 00 15, 105 110, 505. 00 15, 105
39 WEATHERI NG ST. BEAM GUARDRAI L TYPE :
3535. 1000 L.F. 15. 0000 23.8000 58.67% 23.8000 58.67 % 23.8000 58. 67 %
53, 026. 50 84, 135. 38 31, 109 84, 135. 38 31, 109 84, 135. 38 31, 109
40  WEATHERI NG ST. BEAM GUARDRAI L TYPE 1 MODI FI ED
11300. 0000 L.F. 10. 0000 21.7000 117.00% 21.7000 117.00% 21.7000 117.00%
113, 000. 00 245, 210. 00 132, 210 245, 210. 00 132, 210 245, 210. 00 132, 210
41  VEATHERI NG ST. BEAM GUARDRAI L TYPE 1-9FT. LONG POST
737.5000 L.F. 17. 0000 25. 3500 49.12% 25. 3500 49.12% 25. 3500 49.12%
12,537.50 18, 695. 63 6, 158 18, 695. 63 6, 158 18, 695. 63 6, 158
42  \EATHERI NG ST. BEAM GUARDRAI L TYPE 11
104. 0000 L.F. 25. 0000 40. 2000 60. 80 % 40. 2000 60. 80 % 40. 2000 60. 80 %
2, 600. 00 4,180. 80 1,581 4,180. 80 1,581 4,180. 80 1,581



DOT_RGGBO1

PS&E JOB NO: 01A028

REVISION NO : 1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 14/2001
TI ME: 07: 49

BI DS OPENED ON : Jun 27 2001

CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 700. 0000 535. 0000 -23.57% 535. 0000 -23.57% 535. 0000 -23.57%
700. 00 535. 00 -165 535. 00 -165 535. 00 -165
44 BEAM GUARDRAI L ANCHOR TYPE 7
1. 0000 EACH 400. 0000 385. 0000 -3.75% 385. 0000 -3.75% 385. 0000 -3.75%
400. 00 385. 00 -15 385. 00 -15 385. 00 -15
45 RAI SI NG EXI STI NG BEAM GUARDRAI L
1914. 6000 L.F. 3. 5000 2.7000 -22.86% 2.7000 -22.86% 2.7000 -22.86%
6,701. 10 5,169. 42 -1,532 5,169. 42 -1,532 5,169. 42 -1,532
46  BLOCK REPLACEMENT
33. 0000 EACH 25. 0000 6. 9000 -72.40% 6. 9000 -72.40% 6. 9000 -72.40%
825. 00 227.70 -597 227.70 -597 227.70 -597
47  REMOVI NG EXI STI NG CONCRETE BARRI ER
3865. 5000 L.F. 5. 0000 8. 6500 73.00% 8. 6500 73.00% 8. 6500 73.00%
19, 327.50 33, 436. 58 14, 109 33, 436. 58 14, 109 33, 436. 58 14, 109
48  RESETTI NG CONCRETE BARRI ER
2731. 5000 L.F. 5. 0000 4. 9000 -2.00% 4. 9000 -2.00% 4. 9000 -2.00%
13, 657. 50 13, 384. 35 -273 13, 384. 35 -273 13, 384. 35 -273
49 PRECAST CONC. BARRI ER TYPE 2
71. 0000 L.F. 25. 0000 24.5000 -2.00% 24.5000 -2.00% 24.5000 -2.00%
1, 775. 00 1, 739. 50 -36 1, 739. 50 -36 1, 739. 50 -36
50 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 18, 000. 0000 18, 000. 0000 0.00% 17, 880. 0000 -0.67% 17, 880. 0000 -0.67%
18, 000. 00 18, 000. 00 0 17, 880. 00 -120 17, 880. 00 -120
51 FLEXI BLE GUI DE POST
307. 0000 EACH 22.0000 30. 0000 36.36% 28. 0000 27.27% 28. 0000 27.27%
6, 754. 00 9, 210. 00 2, 456 8, 596. 00 1,842 8, 596. 00 1,842
52 PAINT LINE
187000. 0000 L.F. 0. 2500 0. 0900 -64.00% 0. 0900 -64.00% 0. 0900 -64.00%
46, 750. 00 16, 830. 00 -29, 920 16, 830. 00 -29, 920 16, 830. 00 -29, 920
53 PLASTIC LI NE
9724. 0000 L.F. 0. 5000 1. 1500 130.00% 1. 1500 130. 00 % 1.1500 130. 00 %
4,862. 00 11, 182. 60 6, 321 11, 182. 60 6, 321 11, 182. 60 6,321



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 14/ 2001
* % * B| D CHECK REPORT * * = TI VE: 07: 49
PS&E JOB NO: 01A028 REVI SI ON NO : BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGI ON NO AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PROJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 PLASTI C W DE LI NE
1066. 0000 L.F. 1. 0000 2. 8000 180.00% 2. 8000 180. 00 % 2. 8000 180. 00 %
1, 066. 00 2,984. 80 1,919 2,984. 80 1,919 2,984. 80 1,919
55 PAI NTED BARRI ER LI NE
400. 0000 L.F. 1. 5000 0. 4500 -70.00% 0. 4500 -70.00% 0. 4500 -70.00%
600. 00 180. 00 -420 180. 00 -420 180. 00 -420
56 PLASTI C CROSSWALK LI NE
128. 0000 S. F. 5. 0000 6. 1500 23.00% 6. 1500 23.00% 6. 1500 23.00%
640. 00 787. 20 147 787. 20 147 787. 20 147
57 PLASTIC STOP LI NE
430. 0000 L.F. 10. 0000 9. 0000 -10.00% 9. 0000 -10.00% 9. 0000 -10.00%
4, 300. 00 3, 870. 00 -430 3, 870. 00 -430 3, 870. 00 - 430
58 PLASTI C TRAFFI C ARROW
15. 0000 EACH 150. 0000 110. 0000 -26.67% 110. 0000 -26.67% 110. 0000 -26.67%
2, 250. 00 1, 650. 00 -600 1, 650. 00 -600 1, 650. 00 -600
59 PLASTI C DRAI NAGE MARKI NG
178. 0000 EACH 10. 0000 9. 0000 -10.00% 9. 0000 -10.00% 9. 0000 -10.00%
1, 780. 00 1, 602. 00 -178 1, 602. 00 -178 1, 602. 00 -178
60 TEMPORARY PAVEMENT MARKI NG
129500. 0000 L.F. 0. 5000 0. 0700 -86.00% 0. 0800 -84.00% 0. 0600 -88.00%
64, 750. 00 9, 065. 00 -55, 685 10, 360. 00 -54, 390 7,770. 00 - 56, 980
61 PERMANENT SI GNI NG
L.S. -33.33% -33.67% -33.67%
30, 000. 00 20, 000. 00 -10, 000 19, 900. 00 -10, 100 19, 900. 00 -10, 100
62  TRAFFI C CONTROL
L.S. -9.29% 7.99% -2.53%
231, 500. 00 210, 000. 00 -21, 500 250, 000. 00 18, 500 225, 650. 00 -5, 850
63 CONSTRUCTI ON SI GNS CLASS A
348. 0000 S. F. 15. 0000 12. 0000 -20.00% 12. 0000 -20.00% 12. 0000 -20.00%
5, 220. 00 4,176.00 -1, 044 4,176. 00 -1,044 4,176.00 -1,044
OTHER | TEMS
64 MONUMENT CASE, COVER, AND PI PE
5. 0000 EACH 350. 0000 300. 0000 -14.29% 300. 0000 -14.29% 300. 0000 -14.29%
1, 750. 00 1, 500. 00 -250 1, 500. 00 -250 1, 500. 00 -250



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 14/ 2001

Bl D CHECK REPORT TI VE: 07: 49
PS&E JOB NO: 01A028 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
HY CSR 020 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EES(ZZS\DE €D VI C TO BAGON CREEK RD VI G W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
AND GOODELL CRK BR TO DI ABLO RD VI ¢ 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
01A028 ANACORTES WA 98221- 879¢
PRQJECT STP- PMD1( 001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAGH T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 ADJUST MONUMENT CASE AND COVEF
20. 0000 EACH 200. 0000 250. 0000 25.00% 250. 0000 25.00 % 250. 0000 25. 00 %
4, 000. 00 5, 000. 00 1, 000 5, 000. 00 1, 000 5, 000. 00 1, 000
66 ADJUST MANHOLE
2.0000 EACH 400. 0000 400. 0000 0.00% 400. 0000 0.00% 400. 0000 0.00%
800. 00 800. 00 0 800. 00 0 800. 00 0
67 ADJUST CATCH BASI M
6. 0000 EACH 250. 0000 400. 0000 60. 00 % 400. 0000 60. 00 % 400. 0000 60. 00 %
1, 500. 00 2, 400. 00 900 2, 400. 00 900 2, 400. 00 900
68 ADJUST JUNCTI ON BOX
2.0000 EACH 200. 0000 300. 0000 50. 00% 300. 0000 50. 00 % 300. 0000 50. 00 %
400. 00 600. 00 200 600. 00 200 600. 00 200
69 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
70 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
71 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
72 SPILL PREVENTI ON PLAN
L.S. 233.33% 66.67 % 233.33%
300. 00 1, 000. 00 700 500. 00 200 1, 000. 00 700
73 TUNNEL PAI NTI NG
L.S. 352. 00% 352. 00 % 352. 00 %
3, 000. 00 13, 560. 00 10, 560 13, 560. 00 10, 560 13, 560. 00 10, 560
74 FORCE ACCOUNT REMOVAL OF UNEVEN ROCK LI NI NG
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 14/ 2001

* % * B| D CHECK REPORT * * = TI VE: 07: 49
PS&E JOB NO: 01A028 REVI SION NO : 1 BI DS OPENED ON : Jun 27 2001
CONTRACT NO: 006167 REGON NO : 1 AWARDED ON : Jul 2 2001
VERSION NO : 5 WORK ORDER# : XL0881
W CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY LAKESI DE | NDUSTRI ES CSR WEST, LLC DBA CSR ASSOCI ¢
EQSCADE RELV'CEKTE’RB%O;I ggEgKRgDVY: c 3876 HANNEGAN RD 11497 HAVEKOST RD 19913 KELLEHER RD.
OlezssoccE ANACORTES WA 98221- 879¢
PROJECT . STP- PMD1(001) BELLI NGHAM WA 982269103 ANACORTES WA 98221072¢ BURLI NGTON WA 982339595
COUNTY(S) : SKAG T, WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
75 BEAM GUARDRAI L TYPE NESTED THRI E BEAM
1004. 0000 L.F. 50. 0000 65. 8500 31.70% 65. 8500 31.70% 65. 8500 31.70%
50, 200. 00 66, 113. 40 15,913 66, 113. 40 15,913 66, 113. 40 15,913

CONTRACT TOTAL $2, 971, 269. 40 $2, 916, 909. 56 -1.83% $2, 980, 929. 61 0.33% $3, 035, 401. 96 2.16%



